



**RFP NO. 2011-29
SANITARY SEWER MASTER PLAN**

ADDENDUM #2

This addendum to **2011-29 Request for Proposals – Sanitary Sewer Master Plan** is issued this 26th day of October, 2011.

3. REQUIRED FORMAT FOR PROPOSAL SUBMITTAL

Approach and Scope of Work

1. Delete 3rd bullet in its entirety as follows:
 - ~~“All pipes to be videoed and cleaned other than those contained on the DVD (to be provided to the successful bidder) which have been recently done by the City. (approximately 85 km remaining)”~~
2. Insert **new** bullet as follows:
 - Provide a per meter unit cost to flush and video sanitary mains. Priority and quantity of mains to be completed shall be determined by the City.
3. Amend 5th bullet by inserting the text shown in bold:
 - Conduct a GPS Survey of the City’s sanitary sewer collection system, including manhole rim elevations and inverts, **to an accuracy of +/- 25mm.**
4. The attached GIS Data Set shall serve as an example of the City’s existing GIS Data set, for clarification.
5. The closing date is hereby extended from October 31, 2011 at 2:00 pm local time to **Monday, November 7, 2011 at 2:00 pm local time.**

Tyra Henderson, Deputy Director of Corporate Administration
City of Dawson Creek
10105 - 12A St.
P.O. Box 150
Dawson Creek, B.C. V1G 4G4