

ADDENDUM #1

Project:	CODC – Water Reservoir Project	Addendum No.:	1
		No. of Pages:	1
		Date:	July 24, 2012
		Doc. No.	890092-0043

The following change(s) in the RFP Documents are effective immediately.
This Addendum forms part of the RFP Documents.

ITEM	DESCRIPTION
-------------	--------------------

- | | |
|-----|--|
| 1.1 | The closing date for RFP submission is revised to August 7, 2012 at 2:00PM local time . Deadline for inquires revised to July 30, 2012 . Deadline for responses revised to August 1, 2012 . |
| 1.2 | Section 8.1 Evaluation Criteria, Criterion 6. Services relating to item A-6 to A-9 of the Schedule A of the ACEC Document 31-2009, please provide durations in weeks to complete these tasks. |
| 1.3 | RFP Document, Appendix B Phase 2 (A-6 to A-7), the “Engineer” is to provide a fee percentage based on a \$12 million cost of construction budget estimate. The “Engineer” will hold firm on the percentage fee within \$9 million to \$15 million. The Owner and Engineer reserve the right to renegotiate the fee percentage if the construction cost is determined to be less than \$9 million or greater than \$15 million. |

MHPM Project Managers Inc.

Date: July 24, 2012.

Distribution:

BC Bid/CODC Website/Merx.
File